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COUNTY

ALLEN
HUNTI NGTON

ALLEN

ALLEN

CASS

CLARK

CLARK
FLOYD

DEARBCRN
DECATUR
FRANKLI N
RI PLEY

ELKHART

ELKHART

CONTRACT #

R -26211-A

B -26175-A

R -26187-A

RS- 26249- A

B -26102-B

R -25715-A

RS-26165- A

M -26147-B

R -25497-A

R -26196- A

| NDI ANA DEPARTMENT OF TRANSPORTATI ON RUN DATE : April 30, 2002
CONTRACT BI D LETTI NG RESULTS LETTI NG DATE : April 23, 2002
(BY COUNTY)
CONTRACTOR' S DATE TO BE
DESCRI PTI ON - LOCATI ON CONTRACTOR BI D COVPLETED
LANDSCAP| NG WETLAND HERI TAGE | NDUSTRI AL SERVI CES L. L. C. 129,374.00  08/31/02
M TI GATI ON ALONG US 27 NORTH | NDI ANAPCLI'S , IN
OF DECATUR
BRI DGE PAINTING ON 1-69 UNDER ~ CENTRAL PAINTING I|NC 184, 400. 00 08/ 29/ 02
COLDWATER RD NB & SB, 1.36 M VALPARAI SO, IN
N SR 3, ON US 30 UNDER
H LLEGAS RD, 0.23 M N SR 3 &
ON US 24 UNDER US 24EBL
| NTERSECTI ON | MPROVEMENT BROOKS CONSTRUCTI ON 1,287,911.53  11/30/02
STATE BLVD AT WELLS ST IN FT FORT WAYNE , IN
VAYNE
ASPHALT RESURFACE ON | - 469 BROOKS CONSTRUCTI ON 360,337.21 08/ 16/ 02
RAMPS AT US 27 AND M NNI CH FORT WAYNE , IN
ROAD
BRI DGE REPLACEMENT ON SR 17 AWARD PENDI NG
OVER CROOKED CREEK, 4.6 km
SOUTH OF SR 16 (RP 4+91)
ADDED TRAVEL LANES, BRI DGE AWARD PENDI NG
REPLACENENT, SI GNS AND
LI GHTI NG | - 65 FROM 1.07 M LE
NORTH OF SR 131 TO 1.06 M LES
NORTH OF | -265 (RP 004+089)
ASPHALT RESURFACE ON SR 311 GOHVANN ASPHALT & CONSTR, | NC. 391, 000. 00 45 WD.
FROM | - 265 TO | - 65 CLARKSVI LLE , IN
ROADSI DE MOW NG ON | - 74 FROM FEENEY, V., INC. 29, 999. 00 50 C.D.
SHELBY/ DECATUR COUNTY LINE TO  GREENFIELD , IN
THE OH O STATE LINE (RP
123+18 TO RP 171+24)
ADDED TRAVEL LANES AND SI GNAL  BROOKS CONSTRUCTI ON 1,104,597.66  11/27/02
MODERNI ZATI ON ON US 33 FROM FORT WAYNE , IN
| NDI ANA AVE TO 78 METERS EAST
OF DENVER ST, (RP 088+019 TO
088+003) | N GOSHEN
DEMOLI TION - REMOVE BUILDINGS R TSCHARD BROTHERS 13,372.66 08/ 02/ 02

AND FOUNDATI ONS ON SR 19 FROM
2.6 MLES NORTH OF US 20 TO
4.1 MLES NORTH CF US 20 IN
ELKHART

SOUTH BEND , IN
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COUNTY
FAYETTE

VWAYNE

FOUNTAI N

G BSON

HAM LTON
MADI SON
VAR ON

HUNTI NGTON
WABASH

HUNTI NGTON

JACKSON

CONTRACT #

B -26136-A

B -26171-A

RS- 25842-B

RS- 25780- B

T -26018-A

R -26048- A

M -26243- A

R -26008- A

R -26152-A

B -24455-A

| NDI ANA DEPARTMENT OF TRANSPORTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

BRI DGE PAI NTI NG ON SR

1-WH TEWATER R, SR
44-WLLIAVB CR, US

35- MARTI NDALE CR SR

38- NOLANDS BR, SR 38- NETTLES
BR & SR 140-BI G BLUE R

BRI DGE REPLACEMENT ON CR 1000
SQUTH OVER COAL CREEK, 3.2 km
EAST OF VERM LLI ON COUNTY

LI NE

ASPHALT RESURFACE ON SR 64
FROM | LLINOI' S STATE LI NE TO
US 41 (RP 000+000 TO 009+056)

PAVEMENT REHABI LI TATI ON ON SR
9 FROM SR 26 TO SR 37(RP 94+8
TO 100+28)

TRAFFI C SI GNAL MODERNI ZATI ONS
AND FLASHER MODRNI ZATI ONS ON
| -465 AT SR 431 EB AND VB
RAMPS; SR 128 AT CR 100 W;
SR 13 AT SR 38; SR 37 AT
129TH ST.

SMALL STRUCTURE REPLACEMENT
ON SR 234 OVER PEE DEE DI TCH

ASPHALT RESURFACE ON U. S 31
FROM STATE ROAD 26 TO 1.53
M LES NORTH OF SR 26 (ALTO
ROAD) (RP 158+8 TO 159+61)

LANDSCAPI NG ON US 24 FROM SR
13 TO SR 9 (RP 96+044)

ROAD REPLACEMENT ON JCE ST
FROM CHARLES ST TO JEFFERSON
ST

BRI DGE REHABI LI TATI ON ON SR
11 OVER EAST FORK WH TE RI VER,
3.1 km SQUTH OF |-65 (RP
41+10)

(BY COUNTY)

CONTRACTCR

FI VE STAR PAINTING | NC
PCRTAGE , IN

HARVEY, GEORGE R & SQON, I NC
DANVI LLE , IN

GOHVANN ASPHALT & CONSTR., | NC.

CLARKSVILLE , IN

E & B PAVING | NC.
ANDERSON , IN

HAVWK ENTERPRI SES, | NC.
CROM PONT , IN

ERBER & M LLI GAN CONSTR  CO
CHARLESTOMW , IN

MOHR CONSTRUCTI ON CO
KOKOMO , IN

REJECTED TO BE RE- ADVERTI SED

HRP CONSTRUCTI ON, | NC.
SOQUTH BEND , I N

AWARD PENDI NG

RUN DATE :
LETTI NG DATE :

Apri |
April

CONTRACTCR S

BI D

227, 996.

1, 526, 936.

1, 449, 000.

2,453, 184.

188, 101.

209, 525.

164, 984.

1,626, 832.

00

45

00

71

30

00

00

39

30, 2002
23, 2002

DATE TO BE
COWPLETED

11/ 02/ 02

115 WD

70 WD.

10/ 30/ 02

08/ 15/ 02

08/ 23/ 02

10 WD.

11/ 15/ 02
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COUNTY

JASPER

JASPER

JASPER

JAY

JENNI NGS

JOHNSON

JOHNSON

VARI ON

KNOX

LAKE

LAPCRTE

CONTRACT #

B -24146-A

B -26181-A

R -25498-A

B -26030-A

B -26027-A

R -25975-A

R -26158-A

R -26012-C

BT-26151-A

B -25507-B

| NDI ANA DEPARTMENT OF TRANSPORTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

BRI DGE REHABI LI TATI ON ON SR
14 OVER ZI MER DI TCH, 2.3 km
EAST OF |-65 (RP 10+83)

BRI DGE PAI NTI NG ON US 24 OVER
I-65, 1-65 NB & SB OVER US

231, SR 114 OVER |-65, SR 14
OVER | -65 AND SR 10 OVER | -65

| NTERSECTI ON | MPROVENENT AND
FLASHER MODERNI ZATI ON ON SR
10 AT CR 400 VEST , 5.0 MLES
VEST OF SR 49 (RP 24+22)

BRI DGE REPLACEMENT ON SR 26
OVER SALAMONI E RI VER, 5.4 km
VEST OF SR 67 (RP 134+63)

BRI DGE REPLACEMENT ON SR 7
OVER ROCK CREEK, 6.5 km SOUTH
OF US 31 (RP 35+13)

| NTERSECTI ON | MPROVEMENT ON
SR 44 AT CR 100 VEST IN MM
PLEASANT, 2.67 km EAST COF SR
135 (RP 15+30)

PAVEMENT REPLACEMENT ON SR 37
FROM WAVERLY ROAD TO PLEASANT
RUN CREEK(RP 133+024 TO
140+094)

PAVEMENT REHABI LI TATI ON ON
HART STREET FROM FELT KI NG
ROAD TO NEAR US 41 IN

VI NCENNES

BRI DGE REPLACENMENT ON | NDI ANA
TALL ROAD OVER CONRAI L ACCESS
ROAD AND RAMP, 0.29 M LE EAST
CF US 12

BRI DGE REHABI LI TATI ON ON
JOHNSON RD OVER 1-94 & NORRI' S
DITCH 2.93 M E COF US 421
AND ON CR 400N OVER 1-94 &
NORRIS DITCH, 1.76 M E OF US
421

(BY COUNTY)

CONTRACTOR
STRUCTURE CONTRACTORS
INDI ANAPCLIS , IN

VENUS PAI NTI NG COVPANY
VALPARAI SO, IN

RI ETH RI LEY CONSTRUCTI ON
GOSHEN , IN

PRI MCO, | NC.
FORT WVAYNE , IN

FORCE CONSTRUCTI ON
COLUMBUS , IN

R ETH R LEY CONSTRUCTI ON
GOSHEN , IN

E & B PAVING | NC.
ANDERSON , IN

HUNT PAVI NG COVPANY, | NC.
| NDI ANAPCLIS , IN

SUPERI OR CONSTRUCTI ON CO
GARY , IN

LAPCRTE CONSTRUCTI ON CO
LAPCRTE , IN

RUN DATE :
LETTI NG DATE :

CONTRACTCR S

BI D

199, 851. 59

289, 800. 00

659, 659. 34

1,032, 052. 43

817, 602. 23

818, 139. 00

8, 615, 131. 87

2,604, 484. 98

4,442,119.73

1,001, 621. 63

Apri |
Apri l

30, 2002
23, 2002

DATE TO BE
COWPLETED

09/ 14/ 02

08/ 30/ 02

40 WD.

11/ 30/ 02

110 WD

80 WD.

10/ 31/ 03

170 WD.

180 C. D.

10/ 01/ 02
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COUNTY

LAPCORTE

LAPORTE

LAPCRTE

MADI SON

MADI SON

VARl ON

VARI ON

MARI CN

MARI ON

MARI ON

MARI ON

CONTRACT #

M -26143-A

R -25950- A

RS- 25939- A

R -25870-B

R -26077-A

B -26134-A

B -26135-A

B -26202-A

M -26214-A

M -26236- A

M -26237- A

| NDI ANA DEPARTMENT OF TRANSPORTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON
ASPHALT RESURFACE AT THE
I NDI ANA STATE PRI SON I N
MCH GAN A TY

ASPHALT RESURFACE VARl QUS
ROADS | N HASKELL HElI GHTS

PAVEMENT REHABI LI TATI ON ON US

41 FRON SR10 TO THE SQUTH JCT.

WTH SR 2 (RP 239+09 TO
246+70)

ENHANCEMENT, RAI LROAD DEPOT
RESTCORATI ON ON DI LLON AND
MERI DI AN ST | N ANDERSON

SVALL STRUCTURE REPLACEMENT
ON SR 9 OVER BEULAH RWN 2.2
M LES NOCRTH CF SR 128

BRI DGE PAI NTING ON | -65 UNDER
SQUTHPCRT ROAD, 2.82 MLES
SQUTH OF |-465 AND ON | -65
UNDER EMERSON AVENUE, 3. 37

M LES SQUTH OF | - 465

BRI DGE PAINTING ON |-65 OVER
TROY AVENUE, 1.9 M LES NORTH
CF 1-465 AND ON | -65 OVER
NAOM STREET, 0.87 M LE NORTH
CF | -465

BRI DGE REPLACEMENT ON LANTERN
RCAD OVER MUD CREEK, 1.3 km
NORTH CF FALL CREEK ROAD I N

I NDI ANAPCLI S

ASPHALT RESURFACE STATE

FAI RGROUNDS AND PROCUREMENT
DEPARTMENT ON 30th ST. IN

I NDI ANAPCLI S

GUARDRAI L REPAI R VARI QUS
ROADS I N MARI ON COUNTY

CONCRETE BARRI ER WALL REPAIR
AT VAR QUS LOCATI ONS

(BY COUNTY)

CONTRACTOR
R ETH R LEY CONSTRUCTI ON
GOBHEN , IN
WALSH & KELLY
GRIFFITH, IN

WALSH & KELLY
RIFFITH, IN

REJECTED TO BE RE- ADVERTI SED

EDSAM CONSTRUCTI ON, | NC.
I NDI ANAPQLIS , IN

FI' VE STAR PAINTING | NC
PORTAGE , IN

FI' VE STAR PAINTING | NC
PORTAGE , IN

GOHVANN ASPHALT & CONSTR., | NC
CLARKSVILLE , IN

CALUMET ASPHALT PAVING CO. I NC
INDI ANAPCLIS , IN

DREW JAMES H. CCORPCORATI ON
I NDI ANAPQLIS , IN

SCHUTT- LOOKABI LL CO
I NDI ANAPQLIS , IN

RUN DATE :
LETTI NG DATE :

CONTRACTCR S

BI D

184, 550. 05

105, 586. 66

2,920, 132. 62

290, 597. 74

197, 595. 00

185, 000. 00

357,775.70

219, 576. 20

186, 608. 65

71, 000. 00

Apri |
April

30, 2002
23, 2002

DATE TO BE
COWPLETED

18 WD

17 WD.

60 WD.

09/ 07/ 02

11/ 01/ 02

11/01/02

105 C. D

08/ 15/ 02

04/ 30/ 03

05/ 31/ 03
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COUNTY

MARI ON

MARI ON

MARI CN

MARSHAL L

MARTI N

M AM

M AM

MONRCE

MONRCE

MONTGOMERY

CONTRACT #

R -25713-A

R -26004- A

T -25906- A

R -25809-A

T -25174-A

M -26106- A

T -26035-A

B -26184-A

RS-26157- A

R -25819-A

| NDI ANA DEPARTMENT OF TRANSPORTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

ADDED TRAVEL LANES, BRI DGE
REPLACEMENT, SIGNAL, SIGNS ON
US 40 FROM RACEVAY RD TO
RESEARCH DR (RP 068+009)

LANDSCAPI NG AT | - 465/ ENERSON
| NTERCHANGE ALONG | - 465 FROM
0.1 MLE WEST OF 9TH AVE. TO
0.5 M LE EAST OF EMERSON AVE.
(RP 051+027)

SI GN AND LI GHTI NG
MODERNI ZATI ON ON | - 70 FROM
KEYSTONE AVE TO EMERSON AVE
(RP 83+38)

LANDSCAPI NG ALONG US 6
(BREMEN BYPASS) FROM RP 13+68
TO RP 17482

NEW S| GNAL | NSTALLATI ON ON US
50 AT(MLL STREET) AT PINE
STREET I N LOOGOOTEE

ASPHALT RESURFACE, WEDGE AND
LEVEL, AND EXTEND TURN LANES
SR 218 FROM US 31 TO BUNKER
HLL TO SR 19; US 31 AT
AIRPCRT RD, US 31 AT CR
400S.; US 31 AT BUS. RT. 31

MODERNI ZE CONTI NUQUS LI GHTI NG
AND MODERNI ZE FLASHERS US 31
AT BUSI NESS US 31, US 31 AT
@RI SSOM Al R RESERVE BASE AND
US 31 AT GRI SSOM AFB

BRI DGE REPLACEMENT ON
HARTSTRAI T ROAD OVER JACK' S
DEFEAT CREEK

ASPHALT RESURFACE ON SR 46
FROM 1000 FT. EAST OF SM TH
PIKE TO SR 37

ADDED TRAVEL LANES, BRI DGE
REPLACEMENT AND BRI DGE REHAB
ON US 231 FROM SQUTH UAB COF
CRAWFCRDSVI LLE TO 0.29 M LE
SQUTH OF US 136

(BY COUNTY)
CONTRACTOR

BERNS CONSTRUCTI ON COMPANY | NC.
I NDI ANAPCLIS , IN

REJECTED TO BE RE- ADVERTI SED

M DWESTERN ELECTRI C
I NDI ANAPCLIS , I N

REJECTED TO BE RE- ADVERTI SED

HOOsI ER COVPANY, | NC.
I NDI ANAPCLIS , IN

REJECTED TO BE RE- ADVERTI SED

M CH ANA CONTRACTI NG
PLYMOUTH , IN

GOHVANN ASPHALT & CONSTR., | NC.

CLARKSVILLE , IN

ROGERS GROUP, | NC.
BLOOM NGTON , IN

Rl ETH R LEY CONSTRUCTI ON
GOSHEN , IN

RUN DATE : Apri |
LETTI NG DATE : April

CONTRACTCR S
BI D

9, 664, 408. 86

1,067, 893. 14

68, 564. 73

86, 078. 55

1, 035, 256. 11

304, 485. 37

11, 420, 000. 00

30, 2002
23, 2002

DATE TO BE
COWPLETED

11/ 15/ 04

11/ 27/ 02

10/ 15/ 02

08/ 02/ 02

11/ 15/ 02

40 WD.

10/ 30/ 03
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COUNTY

PARKE

PERRY

POSEY
VANDERBURGH

PCSEY

PULASKI

RANDCLPH

RANDCLPH

SPENCER

ST. JOSEPH

STEUBEN

CONTRACT #

B -25558-A

R -26026- A

M -26325- A

RS- 25838- A

RS- 25936- A

B -25412-A

R -26075- A

M -26094- A

R -25125-A

M -26225- A

| NDI ANA DEPARTMENT OF TRANSPORTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

BRI DGE REPLACEMENT ON US 36
OVER ROCKY RUN CREEK, 6.4 km
WUS 41 (RP 12+72)

ASPHALT RESURFACE | -64 FROM
0.65 km WEST OF SR 145 TO
0.82 km WEST CF SR 37 WEST
JCT (RP 072+038)

ROADSI DE VAl NTENANCE, MOW NG
I-164 FR US41 TO | -64, US4l
FR CH O RVR TO QLD SR57, SR62
FR MI' VERNON TO REDBANK RD,
SR66 FR ST PHILLIPS TO

HEI DELBACH,

ASPHALT RESURFACE ON SR 62
FROM PARKE STREET TO STATE
STREET I N MI. VERNON

ASPHALT RESURFACE ON SR 39
FROM SR 14 TO SR 10 (FP
143+001 TO FP 153+094)

BRI DGE REPLACEMENT ON
STOCKYARD ROAD OVER VHI TE
R VER, 4.0 km WEST OF US 27

SMALL STRUCTURE REPLACENENT
ON US 36 OVER WLLIAM
SHOCKNEY DI TCH, 7.24 km EAST
OF US 27 (RP 136+70)

WEDGE AND LEVEL 1.0 MLE
NORTH OF STATE ROAD 66 TO
SOQUTH OF JUNCTI ON STATE ROAD
62 ON US 231

NEW ROAD CONSTRUCTI ON, NEW
SI GNAL AND NEW SI GN

I NSTALLATI ON ON SR 331 FROM
DAY RD TO DQUGAS RD

ASPHALT RESURFACE ON SR 827
FROM SR 127 TO 0.9 M LE NORTH
OF MECHANI C STREET ( ANGOLA)
(RP 76+00 TO RP 77+50)

(BY COUNTY)

CONTRACTCR

VEDDLE BROTHERS CONSTRUCTI ON
BLOOM NGTON , IN

GOHVANN ASPHALT & CONSTR., | NC.

CLARKSVILLE , IN

J & M CONTRACTI NG | NC.
SHELBYVI LLE , IN

J B | CONSTRUCTI ON | NC.
EVANSVILLE , IN

RI ETH RI LEY CONSTRUCTI ON
GOBHEN , IN

BAKER & SCHULTZ, |NC
DECATUR , IN

B & P CONSTRUCTI ON
PENDLETON , IN

E & B PAVING | NC
ANDERSON , I N

RI ETH RI LEY CONSTRUCTI ON
GOSHEN , IN

E & B PAVING | NC
ANDERSON , IN

RUN DATE :
LETTI NG DATE :

Apri |
April

CONTRACTCR S

BI D

1, 289, 593.

2,991, 000.

219, 000.

1, 498, 000.

2, 849, 667.

597, 543.

233, 482.

172, 172.

4, 855, 988.

154, 092.

37

00

00

69

30

87

01

00

46

63

30, 2002
23, 2002

DATE TO BE
COWPLETED

09/ 13/ 02

100 WD

90 C. D.

11/ 15/ 02

75 WD.

09/ 30/ 02

08/ 16/ 02

20 WD.

05/ 15/ 03

08/ 31/ 02
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COUNTY

TI PPECANCE

TI PPECANCE

TI PPECANCE

TI PTON

VI GO

WABASH

WARRI CK

WARRI CK

WAYNE

VARl QUS

CONTRACT #

M -26321-A

R -26223-A

T -25992-B

R -26049- A

B -26045-A

B -26176-A

M -25512-A

R -26010-A

R -24788-B

B -26179-A

| NDI ANA DEPARTMENT OF TRANSPORTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

ROADSI DE MAI NTENANCE-  MEDI AN
| SLAND AND CURB WORK ON US 52
FROM SR 26 TO 1.01 M LES EAST
OF SR 26 (MOCARTY LANE)

ROAD CONSTRUCTI CN AT
PRCPHETSTOMNN STATE PARK 0.5
M LE SOUTH OF SR 225/ MAI N ST.
| NTERSECTI ON | N BATTLEGROUND

PAVEMENT MARKI NGS ON US 52
FROM DUNCAN RD TO CREASY
LANE(RP 45.51 TO 51.01)

SMALL STRUCTURE REPLACENMENT
ON SR 28 OVER CAMPBELL DI TCH,
5.79 km EAST OF US 31 (RP
83+20)

BRI DGE REPLACEMENT ON
ATHERTON ROAD OVER SPRI NG
CREEK, 2.1 km SQUTH OF PARKE
COUNTY LI NE

BRI DGE PAI NTI NG ON SR 13 OVER
WABASH RI VER, 0.45 M SQUTH
COF SR 15 AND ON SR 18 OVER
PIPE CREEK, 1.09 AND 3.60 M
EAST OF SR 13

ASPHALT M LLI NG AND OVERLAY
ON STATE ROAD 62 FROM . 66 km
VEST OF STATE ROAD 61 NORTH
JCT TO . 79km EAST OF STATE
ROAD 61 NORTH JUNCTI ON

ENVI RONVENTAL M TI GATI ON ON
SR 62 NORTH OF CO RD. 50N
I MVMEDI ATELY NCRTH CF BAUGH
Ty

ROAD REHABI LI TATI ON ON US 27
FROM 6. 38 M LES NORTH OF 1-70
TO 9.66 M LES NOCRTH CF |-70

BRI DGE VAl NTENANCE AND JO NT
REPAI R VARI QUS ROADS AT 30
LOCATI ONS

(BY COUNTY)
CONTRACTOR

HUNT PAVI NG COVPANY, | NC.
INDI ANAPCLIS , IN

RI ETH RI LEY CONSTRUCTI ON
GOSHEN , IN

NES TRAFFI C SAFETY L. P.
WEST LAFAYETTE , IN

FOX CONTRACTCORS CORP.
FORT WVAYNE , IN

FEUTZ CONTRACTCRS, | NC.
PARIS , IL

REJECTED TO BE RE- ADVERTI SED

E & B PAVING |INC
ANDERSON , IN

JACCBI SODDI NG SERVI CE
FLOYDS KNOGBS , IN

M LESTONE CONTRACTGCRS, L. P.
COLUMBUS , IN

CLR I NC
VINCENNES , IN

RUN DATE :
LETTI NG DATE :

Apri |
April

CONTRACTCR S

BI D

90, 028.

763, 743.

79, 954.

211, 368.

465, 950.

208, 387.

220, 679.

1, 465, 998.

569, 497.

65

54

00

00

11

00

61

00

75

30, 2002
23, 2002

DATE TO BE
COWPLETED

06/ 20/ 02

75 WD.

09/ 30/ 02

11/ 01/ 02

10/ 01/ 02

25 WD.

07/01/03

65 WD.

60 WD.
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COUNTY

VARl QUS

VARl QUS

VARl QUS

VAR QUS

VAR QUS

VARl QUS

VARl QUS

TOTAL BID

CONTRACT #

B -26218-A

M -26112-A

M -26238- A

MT-24688- A

T -26220-A

T™M 26119- A

TM 26267- A

| NDI ANA DEPARTMENT OF TRANSPORTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

BRI DGE PAI NTI NG ON | - 64,
1-164, SR 68 AND US 41 IN
DUBA' S, PIKE, SPENCER
WARRI CK' AND VANDERBURGH
COUNTI ES

DEBR S REMOVAL ON VAR QUS
RQUTES AT ElI GHT LOCATI ONS

GUARDRAI L REPAI R GREENFI ELD
DI STRI CT EXCLUDI NG THE MARI ON
COUNTY AREA

PCLE BU LDI NG REHABI LI TATI ON
ALONG THE | NDI ANA TOLL RQAD
AT M LEPCST 23.5, 51.9, 87.1,
114.4, AND 137.5

SNOWPLOMBLE RAI SED PAVEMENT
REFLECTCOR REPLACEMENT VAR QUS
LOCATI ONS | N THE LAPORTE

DI STRI CT

RAI SED PAVEMENT MARKER
REPLACEMENT VAR QUS LOCATI ONS
IN THE CRAWFCRDSVI LLE

DI STR CT

LI GHTI NG MAI NTENANCE VARI QUS
LOCATI ONS | N GREENFI ELD
DI STR CT

(BY COUNTY)

CONTRACTCR

FI VE STAR PAINTING | NC
PORTAGE , IN

YARDBERRY LANDSCAPE
ANDERSON , I N

DREW JAMES H CORPCRATI ON
I NDI ANAPCLIS , IN

M CHI ANA CONTRACTI NG
PLYMOUTH , IN

REJECTED TO BE RE- ADVERTI SED

TRAFFI C SPECI ALI STS, | NC.
SHANDON , CH

M DVESTERN ELECTRI C
I NDI ANAPCLIS , IN

RUN DATE :
LETTI NG DATE :

CONTRACTCR S

BI D

308, 259. 00

151, 400. 00

100, 906. 60

243, 440. 00

211,873.58

91, 008. 05

$ 80, 236, 158. 31

Apri |
Apri l

30, 2002
23, 2002

DATE TO BE
COWPLETED

11/ 01/ 02

45 WD.

04/ 30/ 03

08/ 23/ 02

06/ 15/ 03

06/ 01/ 03



PAGE 9 | NDI ANA DEPARTMENT OF TRANSPORTATI ON
CONTRACT BI D LETTI NG RESULTS

(BY COUNTY)
COUNTY CONTRACT # DESCRI PTI ON - LQOCATI ON CONTRACTCOR
JASPER B -25856-A BRI DGE REHABI LI TATI ON ON US ATLAS EXCAVATING | NC.
231 OVER |ROQUO'S R VER 0.3 VEST LAFAYETTE , IN
km SOUTH OF SR 114 (RP
251+64)

TOTAL BID

PENDI NG CONTRACTS:
MARCH 19, 2002: R -25976-A
APRIL 23, 2002: R -25715-A; B -24455-A; B -26102-B

RUN DATE : April 30, 2002
LETTI NG DATE : January 15, 2002

CONTRACTCR S DATE TO BE
BI D COWPLETED

289, 186.80 06/ 22/ 02

$ 289, 186. 80






